
SR-520 BIKEWAY CONNECTION 
TO THE SAMMAMISH RIVER REGIONAL TRAIL

Project No. 100158
BID TABULATION

Engineer's Estimate 1) Precision Earthworks, Inc.

No. Item Description Qty Unit Price Amount Price Amount
Schedule A

1 ROADWAY SURVEYING 1 ls 6,500.00 6,500.00 6,100.00 6,100.00
2 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls 10,000.00 10,000.00 2,730.00 2,730.00
3 SPILL PREVENTION, CONTROL AND COUNTERMEASURE (SPCC) P 1 ls 5,000.00 5,000.00 955.00 955.00
4 ARCHEOLOGICAL AND HISTORICAL SAVAGE 7,500 fa 1.00 7,500.00 1.00 7,500.00
5 POTHOLE 4,000 fa 1.00 4,000.00 1.00 4,000.00
6 FORCE ACCOUNT 30,000 fa 1.00 30,000.00 1.00 30,000.00
7 MOBILIZATION 1 ls 31,500.00 31,500.00 25,400.00 25,400.00
8 PROJECT TEMPORARY TRAFFIC CONTROL 1 ls 32,000.00 32,000.00 8,040.00 8,040.00
9 OFF-DUTY UNIFORMED POLICE OFFICER 100 hrs 75.00 7,500.00 45.00 4,500.00

10 TRAFFIC CONTROL LABOR 720 hrs 40.00 28,800.00 47.00 33,840.00
11 CLEARING AND GRUBBING 1 ls 2,000.00 2,000.00 14,300.00 14,300.00
12 REMOVAL OF STRUCTURE AND OBSTRUCTION 1 ls 2,100.00 2,100.00 5,400.00 5,400.00
13 SAWCUTTING 280 lf 3.00 840.00 3.00 840.00
14 ROADWAY EXCAVATION INCL. HAUL 140 cy 30.00 4,200.00 28.25 3,955.00
15 GRAVEL BORROW INCL. HAUL 190 ton 20.00 3,800.00 32.20 6,118.00
16 CRUSHED SURFACING TOP COURSE 130 ton 40.00 5,200.00 46.50 6,045.00
17 HMA CLASS A 43 ton 125.00 5,375.00 136.00 5,848.00
18 HMA CLASS E 20 ton 125.00 2,500.00 246.00 4,920.00
19 MODULAR BLOCK WALL 420 sf 35.00 14,700.00 30.00 12,600.00
20 DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM. 40 lf 50.00 2,000.00 75.00 3,000.00
21 CONNECT TO EXISTING DRAINAGE STRUCTURE 1 ea 500.00 500.00 620.00 620.00
22 ADJUST CATCH BASIN 1 ea 500.00 500.00 685.00 685.00
23 MODIFY EXISTING MANHOLE 1 ea 1,000.00 1,000.00 995.00 995.00
24 CONCRETE INLET 1 ea 1,000.00 1,000.00 775.00 775.00
25 SHORING OR EXTRA EXCAVATION CL. B 40 sf 3.00 120.00 21.25 850.00
26 ADJUST WATER VALVE BOX TO GRADE 1 ea 250.00 250.00 685.00 685.00
27 RESETTING EXISTING HYDRANTS 1 ea 1,500.00 1,500.00 1,535.00 1,535.00
28 INFILTRATION TRENCH 100 lf 6.00 600.00 33.00 3,300.00
29 INLET PROTECTION 6 ea 150.00 900.00 86.00 516.00
30 ORANGE CONSTRUCTION FENCE 220 lf 3.00 660.00 6.15 1,353.00
31 SILT FENCE 340 lf 10.00 3,400.00 6.70 2,278.00
32 TOPSOIL A 130 cy 45.00 5,850.00 38.00 4,940.00
33 BARK MULCH 50 cy 45.00 2,250.00 40.00 2,000.00
34 ROOT BARRIER 650 lf 7.50 4,875.00 12.70 8,255.00
35 PSIPE ACER PLATANOIDES 'SUMMERSHADE' 6 ea 220.00 1,320.00 280.00 1,680.00
36 PSIPE VIBURNUM TINUS 'SPRING BOUQUET' 5 ea 30.00 150.00 40.00 200.00
37 PSIPE CISTUS PURPUREUS 17 ea 30.00 510.00 36.00 612.00
38 PSIPE OSMANTHUS BURKWOODII 12 ea 30.00 360.00 36.00 432.00
39 PSIPE MAHONIA AQUIFOLIUM 'COMPACTA' 19 ea 20.00 380.00 26.00 494.00
40 PSIPE CISTUS SALVIIFOLIA 17 ea 20.00 340.00 26.00 442.00
41 PSIPE LAVANDULA ANGUSTIFOLIA 'MUNSTEAD'  17 ea 20.00 340.00 25.00 425.00
42 PSIPE ARCTOSTAPHYLOS UVA-URSI 450 ea 10.00 4,500.00 4.50 2,025.00
43 PSIPE EUONYMUS FORTUNEI 'COLORATA' 160 ea 10.00 1,600.00 3.90 624.00
44 PSIPE RUBUS PENTALOBUS 760 ea 10.00 7,600.00 3.75 2,850.00
45 PSIPE CEANOTHUS GLORIOSUS 'ANCHOR BAY' 310 ea 10.00 3,100.00 9.20 2,852.00
46 PSIPE TEUCRIUM CHAMAEDRYS 310 ea 10.00 3,100.00 9.50 2,945.00
47 PSIPE IBERIS SEMPERVIRENS 450 ea 10.00 4,500.00 9.00 4,050.00
48 AUTOMATIC IRRIGATION SYSTEM COMPLETE 1 ls 5,000.00 5,000.00 5,480.00 5,480.00
49 CEMENT CONCRETE CURB AND GUTTER TYPE A 207 lf 35.00 7,245.00 30.00 6,210.00
50 EXTRUDED CEMENT CONCRETE CURB 90 lf 7.00 630.00 11.00 990.00
51 PEDESTRIAN HANDRAIL 120 lf 65.00 7,800.00 113.00 13,560.00
52 CEMENT CONC. COMMERCIAL DRIVEWAY ENTRANCE TYPE 1 47 sy 60.00 2,820.00 51.00 2,397.00
53 CEMENT CONC. COMMERCIAL DRIVEWAY ENTRANCE TYPE 2 72 sy 60.00 4,320.00 51.00 3,672.00
54 CEMENT CONCRETE SIDEWALK 550 sy 50.00 27,500.00 27.00 14,850.00
55 CEMENT CONCRETE SIDEWALK RAMP MODIFIED TYPE A 1 ea 2,000.00 2,000.00 900.00 900.00
56 CEMENT CONCRETE SIDEWALK RAMP MODIFIED TYPE B 1 ea 2,000.00 2,000.00 2,130.00 2,130.00
57 TYPE 3A INDUCTION LOOP 1 ea 1,000.00 1,000.00 2,405.00 2,405.00
58 TYPE 3 ADVANCE INDUCTION LOOP 1 ea 500.00 500.00 805.00 805.00
59 ILLUMINATION SYSTEM COMPLETE 1 ls 20,000.00 20,000.00 20,408.00 20,408.00
60 PERMANENT SIGNING 1 ls 2,000.00 2,000.00 2,645.00 2,645.00
61 REMOVING PLASTIC CROSSWALK LINE 170 sf 2.00 340.00 4.00 680.00
62 PLASTIC CROSSWALK LINE 180 sf 6.00 1,080.00 7.30 1,314.00
63 ADJUST JUNCTION BOX 6 ea 500.00 3,000.00 200.00 1,200.00
64 ADJUST WATER METER BOX 2 ea 250.00 500.00 510.00 1,020.00
65 BOLLARD 3 ea 500.00 1,500.00 525.00 1,575.00
66 INLAID THERMOPLASTIC 100 sy 15.00 1,500.00 110.00 11,000.00

Schedule A Subtotal: 347,455.00 327,750.00
WSST 8.8%: 30,576.04 28,842.00

Schedule A Total: 378,031.04$   356,592.00$  

Bids received on March 2, 2006 Certified by:
William J. Campbell, PE, City Engineer

Approving Authority



SR-520 BIKEWAY CONNECTION 
TO THE SAMMAMISH RIVER REGIONAL TRAIL

Project No. 100158
BID TABULATION

No. Item Description Qty Unit
Schedule A

1 ROADWAY SURVEYING 1 ls
2 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls
3 SPILL PREVENTION, CONTROL AND COUNTERMEASURE (SPCC) P 1 ls
4 ARCHEOLOGICAL AND HISTORICAL SAVAGE 7,500 fa
5 POTHOLE 4,000 fa
6 FORCE ACCOUNT 30,000 fa
7 MOBILIZATION 1 ls
8 PROJECT TEMPORARY TRAFFIC CONTROL 1 ls
9 OFF-DUTY UNIFORMED POLICE OFFICER 100 hrs

10 TRAFFIC CONTROL LABOR 720 hrs
11 CLEARING AND GRUBBING 1 ls
12 REMOVAL OF STRUCTURE AND OBSTRUCTION 1 ls
13 SAWCUTTING 280 lf
14 ROADWAY EXCAVATION INCL. HAUL 140 cy
15 GRAVEL BORROW INCL. HAUL 190 ton
16 CRUSHED SURFACING TOP COURSE 130 ton
17 HMA CLASS A 43 ton
18 HMA CLASS E 20 ton
19 MODULAR BLOCK WALL 420 sf
20 DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM. 40 lf
21 CONNECT TO EXISTING DRAINAGE STRUCTURE 1 ea
22 ADJUST CATCH BASIN 1 ea
23 MODIFY EXISTING MANHOLE 1 ea
24 CONCRETE INLET 1 ea
25 SHORING OR EXTRA EXCAVATION CL. B 40 sf
26 ADJUST WATER VALVE BOX TO GRADE 1 ea
27 RESETTING EXISTING HYDRANTS 1 ea
28 INFILTRATION TRENCH 100 lf
29 INLET PROTECTION 6 ea
30 ORANGE CONSTRUCTION FENCE 220 lf
31 SILT FENCE 340 lf
32 TOPSOIL A 130 cy
33 BARK MULCH 50 cy
34 ROOT BARRIER 650 lf
35 PSIPE ACER PLATANOIDES 'SUMMERSHADE' 6 ea
36 PSIPE VIBURNUM TINUS 'SPRING BOUQUET' 5 ea
37 PSIPE CISTUS PURPUREUS 17 ea
38 PSIPE OSMANTHUS BURKWOODII 12 ea
39 PSIPE MAHONIA AQUIFOLIUM 'COMPACTA' 19 ea
40 PSIPE CISTUS SALVIIFOLIA 17 ea
41 PSIPE LAVANDULA ANGUSTIFOLIA 'MUNSTEAD'  17 ea
42 PSIPE ARCTOSTAPHYLOS UVA-URSI 450 ea
43 PSIPE EUONYMUS FORTUNEI 'COLORATA' 160 ea
44 PSIPE RUBUS PENTALOBUS 760 ea
45 PSIPE CEANOTHUS GLORIOSUS 'ANCHOR BAY' 310 ea
46 PSIPE TEUCRIUM CHAMAEDRYS 310 ea
47 PSIPE IBERIS SEMPERVIRENS 450 ea
48 AUTOMATIC IRRIGATION SYSTEM COMPLETE 1 ls
49 CEMENT CONCRETE CURB AND GUTTER TYPE A 207 lf
50 EXTRUDED CEMENT CONCRETE CURB 90 lf
51 PEDESTRIAN HANDRAIL 120 lf
52 CEMENT CONC. COMMERCIAL DRIVEWAY ENTRANCE TYPE 1 47 sy
53 CEMENT CONC. COMMERCIAL DRIVEWAY ENTRANCE TYPE 2 72 sy
54 CEMENT CONCRETE SIDEWALK 550 sy
55 CEMENT CONCRETE SIDEWALK RAMP MODIFIED TYPE A 1 ea
56 CEMENT CONCRETE SIDEWALK RAMP MODIFIED TYPE B 1 ea
57 TYPE 3A INDUCTION LOOP 1 ea
58 TYPE 3 ADVANCE INDUCTION LOOP 1 ea
59 ILLUMINATION SYSTEM COMPLETE 1 ls
60 PERMANENT SIGNING 1 ls
61 REMOVING PLASTIC CROSSWALK LINE 170 sf
62 PLASTIC CROSSWALK LINE 180 sf
63 ADJUST JUNCTION BOX 6 ea
64 ADJUST WATER METER BOX 2 ea
65 BOLLARD 3 ea
66 INLAID THERMOPLASTIC 100 sy

Schedule A Subtotal:
WSST 8.8%:

Schedule A Total:

Bids received on March 2, 2006

2) Dennis R. Craig 3) Kemper Construction
   Construction, Inc.     Corporation

Price Amount Price Amount

4,732.00 4,732.00 4,000.00 4,000.00
1,130.00 1,130.00 2,000.00 2,000.00
350.00 350.00 700.00 700.00
1.00 7,500.00 1.00 7,500.00
1.00 4,000.00 1.00 4,000.00
1.00 30,000.00 1.00 30,000.00

23,742.00 23,742.00 31,000.00 31,000.00
14,113.00 14,113.00 2,600.00 2,600.00

65.00 6,500.00 50.00 5,000.00
42.75 30,780.00 37.00 26,640.00

8,949.00 8,949.00 7,000.00 7,000.00
9,328.00 9,328.00 9,000.00 9,000.00

2.10 588.00 1.70 476.00
23.20 3,248.00 50.00 7,000.00
26.25 4,987.50 29.00 5,510.00
39.75 5,167.50 37.00 4,810.00
135.50 5,826.50 136.00 5,848.00
245.00 4,900.00 246.00 4,920.00
27.50 11,550.00 26.50 11,130.00
61.00 2,440.00 90.00 3,600.00
652.00 652.00 260.00 260.00
295.00 295.00 290.00 290.00
1,756.00 1,756.00 2,500.00 2,500.00
821.00 821.00 1,100.00 1,100.00
6.25 250.00 17.00 680.00

500.00 500.00 160.00 160.00
4,437.00 4,437.00 2,000.00 2,000.00
16.10 1,610.00 25.00 2,500.00
62.50 375.00 70.00 420.00
2.70 594.00 2.60 572.00
2.95 1,003.00 4.50 1,530.00
31.10 4,043.00 47.00 6,110.00
46.85 2,342.50 58.00 2,900.00
26.60 17,290.00 7.50 4,875.00
316.00 1,896.00 263.00 1,578.00
49.30 246.50 26.50 132.50
47.50 807.50 24.40 414.80
49.30 591.60 24.00 288.00
33.40 634.60 18.50 351.50
30.40 516.80 17.50 297.50
30.40 516.80 17.50 297.50
4.50 2,025.00 3.30 1,485.00
4.50 720.00 3.70 592.00
4.50 3,420.00 3.30 2,508.00
9.20 2,852.00 10.00 3,100.00
9.20 2,852.00 9.50 2,945.00
9.20 4,140.00 10.00 4,500.00

5,250.00 5,250.00 15,000.00 15,000.00
14.95 3,094.65 32.75 6,779.25
13.35 1,201.50 14.00 1,260.00
104.40 12,528.00 110.00 13,200.00
78.35 3,682.45 76.00 3,572.00
95.60 6,883.20 76.00 5,472.00
23.15 12,732.50 56.00 30,800.00

1,322.00 1,322.00 1,400.00 1,400.00
2,376.50 2,376.50 2,800.00 2,800.00
2,464.00 2,464.00 2,400.00 2,400.00
672.00 672.00 800.00 800.00

24,136.00 24,136.00 20,000.00 20,000.00
2,190.00 2,190.00 2,800.00 2,800.00

4.50 765.00 4.50 765.00
4.50 810.00 4.50 810.00

280.00 1,680.00 200.00 1,200.00
150.00 300.00 130.00 260.00
675.00 2,025.00 780.00 2,340.00
110.00 11,000.00 110.00 11,000.00

332,131.60 339,779.05
29,227.58 29,900.56

361,359.18$   369,679.61$  



SR-520 BIKEWAY CONNECTION 
TO THE SAMMAMISH RIVER REGIONAL TRAIL

Project No. 100158
BID TABULATION

No. Item Description Qty Unit
Schedule A

1 ROADWAY SURVEYING 1 ls
2 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls
3 SPILL PREVENTION, CONTROL AND COUNTERMEASURE (SPCC) P 1 ls
4 ARCHEOLOGICAL AND HISTORICAL SAVAGE 7,500 fa
5 POTHOLE 4,000 fa
6 FORCE ACCOUNT 30,000 fa
7 MOBILIZATION 1 ls
8 PROJECT TEMPORARY TRAFFIC CONTROL 1 ls
9 OFF-DUTY UNIFORMED POLICE OFFICER 100 hrs

10 TRAFFIC CONTROL LABOR 720 hrs
11 CLEARING AND GRUBBING 1 ls
12 REMOVAL OF STRUCTURE AND OBSTRUCTION 1 ls
13 SAWCUTTING 280 lf
14 ROADWAY EXCAVATION INCL. HAUL 140 cy
15 GRAVEL BORROW INCL. HAUL 190 ton
16 CRUSHED SURFACING TOP COURSE 130 ton
17 HMA CLASS A 43 ton
18 HMA CLASS E 20 ton
19 MODULAR BLOCK WALL 420 sf
20 DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM. 40 lf
21 CONNECT TO EXISTING DRAINAGE STRUCTURE 1 ea
22 ADJUST CATCH BASIN 1 ea
23 MODIFY EXISTING MANHOLE 1 ea
24 CONCRETE INLET 1 ea
25 SHORING OR EXTRA EXCAVATION CL. B 40 sf
26 ADJUST WATER VALVE BOX TO GRADE 1 ea
27 RESETTING EXISTING HYDRANTS 1 ea
28 INFILTRATION TRENCH 100 lf
29 INLET PROTECTION 6 ea
30 ORANGE CONSTRUCTION FENCE 220 lf
31 SILT FENCE 340 lf
32 TOPSOIL A 130 cy
33 BARK MULCH 50 cy
34 ROOT BARRIER 650 lf
35 PSIPE ACER PLATANOIDES 'SUMMERSHADE' 6 ea
36 PSIPE VIBURNUM TINUS 'SPRING BOUQUET' 5 ea
37 PSIPE CISTUS PURPUREUS 17 ea
38 PSIPE OSMANTHUS BURKWOODII 12 ea
39 PSIPE MAHONIA AQUIFOLIUM 'COMPACTA' 19 ea
40 PSIPE CISTUS SALVIIFOLIA 17 ea
41 PSIPE LAVANDULA ANGUSTIFOLIA 'MUNSTEAD'  17 ea
42 PSIPE ARCTOSTAPHYLOS UVA-URSI 450 ea
43 PSIPE EUONYMUS FORTUNEI 'COLORATA' 160 ea
44 PSIPE RUBUS PENTALOBUS 760 ea
45 PSIPE CEANOTHUS GLORIOSUS 'ANCHOR BAY' 310 ea
46 PSIPE TEUCRIUM CHAMAEDRYS 310 ea
47 PSIPE IBERIS SEMPERVIRENS 450 ea
48 AUTOMATIC IRRIGATION SYSTEM COMPLETE 1 ls
49 CEMENT CONCRETE CURB AND GUTTER TYPE A 207 lf
50 EXTRUDED CEMENT CONCRETE CURB 90 lf
51 PEDESTRIAN HANDRAIL 120 lf
52 CEMENT CONC. COMMERCIAL DRIVEWAY ENTRANCE TYPE 1 47 sy
53 CEMENT CONC. COMMERCIAL DRIVEWAY ENTRANCE TYPE 2 72 sy
54 CEMENT CONCRETE SIDEWALK 550 sy
55 CEMENT CONCRETE SIDEWALK RAMP MODIFIED TYPE A 1 ea
56 CEMENT CONCRETE SIDEWALK RAMP MODIFIED TYPE B 1 ea
57 TYPE 3A INDUCTION LOOP 1 ea
58 TYPE 3 ADVANCE INDUCTION LOOP 1 ea
59 ILLUMINATION SYSTEM COMPLETE 1 ls
60 PERMANENT SIGNING 1 ls
61 REMOVING PLASTIC CROSSWALK LINE 170 sf
62 PLASTIC CROSSWALK LINE 180 sf
63 ADJUST JUNCTION BOX 6 ea
64 ADJUST WATER METER BOX 2 ea
65 BOLLARD 3 ea
66 INLAID THERMOPLASTIC 100 sy

Schedule A Subtotal:
WSST 8.8%:

Schedule A Total:

Bids received on March 2, 2006

4) Road Construction 5) West Coast Construction
   Northwest, Inc.     Company, Inc.

Price Amount Price Amount

6,800.00 6,800.00 5,000.00 5,000.00
4,000.00 4,000.00 1,000.00 1,000.00
4,000.00 4,000.00 100.00 100.00

1.00 7,500.00 1.00 7,500.00
1.00 4,000.00 1.00 4,000.00
1.00 30,000.00 1.00 30,000.00

30,000.00 30,000.00 40,000.00 40,000.00
8,000.00 8,000.00 100.00 100.00
55.00 5,500.00 70.00 7,000.00
41.00 29,520.00 22.00 15,840.00

8,800.00 8,800.00 20,000.00 20,000.00
8,800.00 8,800.00 10,000.00 10,000.00

4.00 1,120.00 3.00 840.00
33.00 4,620.00 1.00 140.00
21.00 3,990.00 8.00 1,520.00
33.00 4,290.00 8.00 1,040.00
122.00 5,246.00 138.00 5,934.00
222.00 4,440.00 250.00 5,000.00
23.00 9,660.00 31.00 13,020.00
77.00 3,080.00 84.00 3,360.00

1,000.00 1,000.00 500.00 500.00
555.00 555.00 300.00 300.00
555.00 555.00 500.00 500.00
700.00 700.00 800.00 800.00
3.00 120.00 1.00 40.00

555.00 555.00 400.00 400.00
1,000.00 1,000.00 3,000.00 3,000.00
44.00 4,400.00 45.00 4,500.00
111.00 666.00 50.00 300.00
4.00 880.00 3.00 660.00
7.00 2,380.00 8.00 2,720.00
21.00 2,730.00 40.00 5,200.00
21.00 1,050.00 40.00 2,000.00
11.00 7,150.00 17.00 11,050.00
375.00 2,250.00 350.00 2,100.00
44.00 220.00 50.00 250.00
50.00 850.00 50.00 850.00
50.00 600.00 50.00 600.00
64.00 1,216.00 40.00 760.00
34.00 578.00 30.00 510.00
20.00 340.00 30.00 510.00
6.00 2,700.00 5.00 2,250.00
6.00 960.00 7.00 1,120.00
6.00 4,560.00 7.00 5,320.00
20.00 6,200.00 9.00 2,790.00
20.00 6,200.00 9.00 2,790.00
17.00 7,650.00 9.00 4,050.00

10,000.00 10,000.00 20,000.00 20,000.00
22.00 4,554.00 20.00 4,140.00
12.00 1,080.00 14.00 1,260.00
75.00 9,000.00 130.00 15,600.00
77.00 3,619.00 60.00 2,820.00
77.00 5,544.00 65.00 4,680.00
23.00 12,650.00 34.00 18,700.00

1,700.00 1,700.00 1,400.00 1,400.00
2,500.00 2,500.00 2,000.00 2,000.00
2,475.00 2,475.00 2,500.00 2,500.00
825.00 825.00 815.00 815.00

24,300.00 24,300.00 21,000.00 21,000.00
5,000.00 5,000.00 3,000.00 3,000.00

4.00 680.00 5.00 850.00
4.00 720.00 5.00 900.00

555.00 3,330.00 200.00 1,200.00
555.00 1,110.00 300.00 600.00
900.00 2,700.00 1,200.00 3,600.00
110.00 11,000.00 133.00 13,300.00

344,218.00 345,629.00
30,291.18 30,415.35

374,509.18$   376,044.35$  



SR-520 BIKEWAY CONNECTION 
TO THE SAMMAMISH RIVER REGIONAL TRAIL

Project No. 100158
BID TABULATION

No. Item Description Qty Unit
Schedule A

1 ROADWAY SURVEYING 1 ls
2 TEMPORARY WATER POLLUTION/EROSION CONTROL 1 ls
3 SPILL PREVENTION, CONTROL AND COUNTERMEASURE (SPCC) P 1 ls
4 ARCHEOLOGICAL AND HISTORICAL SAVAGE 7,500 fa
5 POTHOLE 4,000 fa
6 FORCE ACCOUNT 30,000 fa
7 MOBILIZATION 1 ls
8 PROJECT TEMPORARY TRAFFIC CONTROL 1 ls
9 OFF-DUTY UNIFORMED POLICE OFFICER 100 hrs

10 TRAFFIC CONTROL LABOR 720 hrs
11 CLEARING AND GRUBBING 1 ls
12 REMOVAL OF STRUCTURE AND OBSTRUCTION 1 ls
13 SAWCUTTING 280 lf
14 ROADWAY EXCAVATION INCL. HAUL 140 cy
15 GRAVEL BORROW INCL. HAUL 190 ton
16 CRUSHED SURFACING TOP COURSE 130 ton
17 HMA CLASS A 43 ton
18 HMA CLASS E 20 ton
19 MODULAR BLOCK WALL 420 sf
20 DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM. 40 lf
21 CONNECT TO EXISTING DRAINAGE STRUCTURE 1 ea
22 ADJUST CATCH BASIN 1 ea
23 MODIFY EXISTING MANHOLE 1 ea
24 CONCRETE INLET 1 ea
25 SHORING OR EXTRA EXCAVATION CL. B 40 sf
26 ADJUST WATER VALVE BOX TO GRADE 1 ea
27 RESETTING EXISTING HYDRANTS 1 ea
28 INFILTRATION TRENCH 100 lf
29 INLET PROTECTION 6 ea
30 ORANGE CONSTRUCTION FENCE 220 lf
31 SILT FENCE 340 lf
32 TOPSOIL A 130 cy
33 BARK MULCH 50 cy
34 ROOT BARRIER 650 lf
35 PSIPE ACER PLATANOIDES 'SUMMERSHADE' 6 ea
36 PSIPE VIBURNUM TINUS 'SPRING BOUQUET' 5 ea
37 PSIPE CISTUS PURPUREUS 17 ea
38 PSIPE OSMANTHUS BURKWOODII 12 ea
39 PSIPE MAHONIA AQUIFOLIUM 'COMPACTA' 19 ea
40 PSIPE CISTUS SALVIIFOLIA 17 ea
41 PSIPE LAVANDULA ANGUSTIFOLIA 'MUNSTEAD'  17 ea
42 PSIPE ARCTOSTAPHYLOS UVA-URSI 450 ea
43 PSIPE EUONYMUS FORTUNEI 'COLORATA' 160 ea
44 PSIPE RUBUS PENTALOBUS 760 ea
45 PSIPE CEANOTHUS GLORIOSUS 'ANCHOR BAY' 310 ea
46 PSIPE TEUCRIUM CHAMAEDRYS 310 ea
47 PSIPE IBERIS SEMPERVIRENS 450 ea
48 AUTOMATIC IRRIGATION SYSTEM COMPLETE 1 ls
49 CEMENT CONCRETE CURB AND GUTTER TYPE A 207 lf
50 EXTRUDED CEMENT CONCRETE CURB 90 lf
51 PEDESTRIAN HANDRAIL 120 lf
52 CEMENT CONC. COMMERCIAL DRIVEWAY ENTRANCE TYPE 1 47 sy
53 CEMENT CONC. COMMERCIAL DRIVEWAY ENTRANCE TYPE 2 72 sy
54 CEMENT CONCRETE SIDEWALK 550 sy
55 CEMENT CONCRETE SIDEWALK RAMP MODIFIED TYPE A 1 ea
56 CEMENT CONCRETE SIDEWALK RAMP MODIFIED TYPE B 1 ea
57 TYPE 3A INDUCTION LOOP 1 ea
58 TYPE 3 ADVANCE INDUCTION LOOP 1 ea
59 ILLUMINATION SYSTEM COMPLETE 1 ls
60 PERMANENT SIGNING 1 ls
61 REMOVING PLASTIC CROSSWALK LINE 170 sf
62 PLASTIC CROSSWALK LINE 180 sf
63 ADJUST JUNCTION BOX 6 ea
64 ADJUST WATER METER BOX 2 ea
65 BOLLARD 3 ea
66 INLAID THERMOPLASTIC 100 sy

Schedule A Subtotal:
WSST 8.8%:

Schedule A Total:

Bids received on March 2, 2006

6) Construct Company LLC 7) Westwater Construction
    Company

Price Amount Price Amount

4,153.00 4,153.00 4,000.00 4,000.00
2,244.87 2,244.87 2,000.00 2,000.00
353.88 353.88 1,000.00 1,000.00
1.00 7,500.00 1.00 7,500.00
1.00 4,000.00 1.00 4,000.00
1.00 30,000.00 1.00 30,000.00

40,690.29 40,690.29 36,000.00 36,000.00
3,663.62 3,663.62 6,000.00 6,000.00
56.12 5,612.00 60.00 6,000.00
39.91 28,735.20 45.00 32,400.00

9,531.49 9,531.49 4,000.00 4,000.00
7,832.27 7,832.27 2,000.00 2,000.00

3.72 1,041.60 4.00 1,120.00
22.75 3,185.00 50.00 7,000.00
28.92 5,494.80 25.00 4,750.00
30.05 3,906.50 25.00 3,250.00
140.30 6,032.90 100.00 4,300.00
250.30 5,006.00 100.00 2,000.00
35.22 14,792.40 18.00 7,560.00
115.14 4,605.60 150.00 6,000.00
391.53 391.53 500.00 500.00
447.29 447.29 400.00 400.00
828.79 828.79 2,000.00 2,000.00
876.40 876.40 1,000.00 1,000.00
20.41 816.40 2.00 80.00
202.44 202.44 300.00 300.00
1,262.71 1,262.71 2,000.00 2,000.00
23.88 2,388.00 35.00 3,500.00
54.03 324.18 100.00 600.00
1.77 389.40 5.00 1,100.00
3.69 1,254.60 8.00 2,720.00
40.41 5,253.30 60.00 7,800.00
41.53 2,076.50 60.00 3,000.00
7.58 4,927.00 10.00 6,500.00

353.57 2,121.42 500.00 3,000.00
33.67 168.35 45.00 225.00
33.67 572.39 45.00 765.00
33.67 404.04 45.00 540.00
23.57 447.83 25.00 475.00
21.33 362.61 25.00 425.00
21.33 362.61 25.00 425.00
3.65 1,642.50 10.00 4,500.00
3.93 628.80 10.00 1,600.00
3.93 2,986.80 10.00 7,600.00
11.22 3,478.20 20.00 6,200.00
11.22 3,478.20 18.00 5,580.00
9.54 4,293.00 20.00 9,000.00

12,346.77 12,346.77 12,000.00 12,000.00
21.21 4,390.47 50.00 10,350.00
13.47 1,212.30 10.00 900.00
147.79 17,734.80 100.00 12,000.00
78.05 3,668.35 110.00 5,170.00
78.05 5,619.60 110.00 7,920.00
35.36 19,448.00 100.00 55,000.00

2,964.50 2,964.50 1,000.00 1,000.00
6,224.78 6,224.78 2,000.00 2,000.00
2,407.62 2,407.62 1,500.00 1,500.00
802.54 802.54 1,500.00 1,500.00

20,445.12 20,445.12 35,000.00 35,000.00
2,845.37 2,845.37 2,000.00 2,000.00

4.49 763.30 20.00 3,400.00
4.49 808.20 8.00 1,440.00

196.43 1,178.58 200.00 1,200.00
202.44 404.88 200.00 400.00
427.62 1,282.86 1,000.00 3,000.00
114.49 11,449.00 150.00 15,000.00

346,763.75 413,495.00
30,515.21 36,387.56

377,278.96$   449,882.56$  


